SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 210 CONTRACT ID : R -30875-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 113-01614 PARTNERING OVERHEAD LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 153.000 LEFT
15 203-02000 EXCAVATION, COMMON 27,538.000 CYs
16 203-02020 EXCAVATION, UNCLASSIFIED 145.000 CYS
17 203-02070 BORROW 4,614.000 CYS
18 203-51223 EXCAVATION, WATERWAY 50.000 CYs
19 205-06937 TEMPORARY SILT FENCE 4,427.000 LFT
20 205-09543 NO 2 STONE 400.000 TON
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 1,026.000 LET
22 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 93,172.000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 3,098.000 LBS
24 205-11792 CHANNEL RELOCATION LUMP LUMP
25 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 74.000 CYS
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 34,751.000 SYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 27.000 CYs
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 658.000 CYsS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9,883.000 TON
30 302-07455 DENSE GRADED SUBBASE 33.000 CYSs
31 303-01180 COMPACTED AGGREGATE, NO. 53 9,072.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 931.000 TON
33 306-08043 MILLING, TRANSITION 221.000 SYS
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,178.000 TON
35 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 6,210.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 25,209.000 LET
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 25,151.000 LET
38 401-11785 LIQUID ASPHALT SEALANT 25,209.000 LEFT
39 406-05520 ASPHALT FOR TACK COAT 15.100 TON
40 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
41 601-02241 GUARDRAIL, REMOVE 150.000 LEFT
42  601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 150.000 LET
44 602-06729 BARRIER DELINEATOR 8.000 EACH
45 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 194.000 SYS
46 610-07486 HMA FOR APPROACHES, TYPE A 566.000 TON
47 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
48 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
49 615-06490 RIGHT OF WAY MARKER 89.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -30875-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 615-06505 MONUMENT, B 21.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
52 616-02320 GEOTEXTILES 3,662.000 SYS
53 616-03096 RIVER ROCK 45.000 TON
54 616-05688 RIPRAP, CLASS 1 180.000 TON
55 616-06405 RIPRAP, REVETMENT 2,300.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
57 621-02770 EROSION CONTROL BLANKET 6,220.000 SYS
58 621-03909 SEED MIXTURE, NATIVE 147.000 LBS
59 621-06545 FERTILIZER 7.000 TON
60 621-06553 SEED MIXTURE, R 950.000 LBS
61 621-06565 MULCHING MATERIAL 13.000 TON
62 621-06567 WATER 69.000 kGAL
63 621-06570 TOPSOIL 5,695.000 CYS
64 621-06574 SODDING 32.000 SYS
65 621-06575 SODDING, NURSERY 19,023.000 SYS
66 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 84.000 EACH
67 622-05643 PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN OR UNDER 198.000 EACH
68 622-98200 SIGN, DO NOT DISTURB 6.000 EACH
69 628-09402 FIELD OFFICE, B 18.000 MOS
70 701-09558 TEST PILE, INDICATOR, PRODUCTION 149.000 LET
71  701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
72 701-09739 PILE SHOE, HP 12 X 53 12.000 EACH
73  701-51195 PILE, STEEL H, HP 12 IN X 53 410.000 LET
74 702-51005 CONCRETE, A, SUBSTRUCTURE 39.000 CYS
75 702-51015 CONCRETE, B, FOOTINGS 16.000 CYs
76 702-51863 FIELD DRILLED HOLE IN CONCRETE 640.000 EACH
77 703-06028 REINFORCING BARS 4,764.000 LBS
78 703-06029 REINFORCING BARS, EPOXY COATED 23,632.000 LBS
79 704-51002 CONCRETE, C, SUPERSTRUCTURE 75.000 CYs
80 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
81 706-51020 RAILING, CONCRETE, C 15.000 CYS
82 709-51821 SURFACE SEAL LUMP LUMP
83 710-09158 PATCHING CONCRETE STRUCTURES 10.000 SFT
84 713-04509 TEMPORARY PIPE LUMP LUMP
85 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 408.000 LET
86 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1.000 LET
87 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 61.000 LEFT
88 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 132.000 LET
89 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 524.000 LFT
90 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 40.000 LEFT
91 715-05407 PIPE, END BENT DRAIN, 6 IN 86.000 LEFT
92 715-05596 PIPE EXTENSION, CIRCULAR 18 IN 3.000 LEFT
93 715-06566 PIPE EXTENSION, CIRCULAR, 6" 13.000 LET
94 715-46005 PIPE END SECTION, DIA 15" 22.000 EACH
95 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
96 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
97 715-46040 PIPE END SECTION, DIA 36 IN 10.000 EACH

98 720-45035 INLET, F7 1.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -30875-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 720-45410 MANHOLE, C4 1.000 EACH
100 720-98174 INLET, B15 1.000 EACH
101 720-98555 INLET, C15 1.000 EACH
102 722-51842 BRIDGE DECK OVERLAY 363.100 SYS
103 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 11.000 CYs
104 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 10.000 SET
105 722-51874 OVERLAY DAM 84.000 SET
106 722-60824 SURFACE MILLING 237.000 SYS
107 801-02595 CONTROLLER, RESET TIMING 2.000 EACH
108 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
109 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
110 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 700.000 LEFT
111 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,200.000 LEFT
112 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
113 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
114 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
115 801-06775 MAINTAINING TRAFFIC LUMP LUMP
116 801-07118 BARRICADE, III-A 200.000 LEFT
117 801-07119 BARRICADE, III-B 270.000 LEFT
118 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 326.000 LET
119 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 11.000 EACH
120 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 147.750 SFT
121 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 24.000 SFT
122 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
123 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 149.000 LET
124 805-04602 CONTROLLER, REWIRE 1.000 EACH
125 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,748.000 LFT
126 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 156.000 LET
127 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
128 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 371.000 LEFT
129 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 14,441.000 LFT
130 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 234.000 LET
131 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 234.000 LET
132 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 739.000 LFT
133 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 13,497.000 LFT
134 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 296.000 LET
135 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 136.000 LET

136 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH



SCHEDULE OF PAY ITEMS PAGE 4

CALL ORDER . 230 CONTRACT ID R -32947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01073 GABIONS, REMOVE 280.000 cyYs
13 202-02271 HEADWALL, REMOVE 12.000 EACH
14 202-02272 PAVED SIDE DITCH, REMOVE 1,489.000 LFT
15 202-02279 CURB AND GUTTER, REMOVE 2,284.000 LFT
16 202-51133 RAILING, REMOVE 231.000 LET
17 202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE 64.000 EACH
18 202-91385 INLET, REMOVE 7.000 EACH
19 202-93047 MANHOLE, REMOVE 2.000 EACH
20 202-96133 PIPE, REMOVE 940.000 LET
21 203-02000 EXCAVATION, COMMON 20,565.000 cyYs
22 205-03371 SEDIMENT, REMOVE 1,445.000 CYS
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 550.000 TON
24 205-06933 TEMPORARY INLET PROTECTION 102.000 EACH
25 205-06936 TEMPORARY SEDIMENT TRAP 655.000 TON
26 205-06937 TEMPORARY SILT FENCE 5,180.000 LFT
27 205-11585 TEMPORARY FILTER BERM 1,370.000 LFT
28 207-08263 SUBGRADE TREATMENT, TYPE IA 28,768.000 SYS
29 207-08266 SUBGRADE TREATMENT, TYPE III 7,412.000 SYS
30 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,857.000 SYS
31 211-02050 B BORROW 1,621.000 cys
32 211-09264 STRUCTURAL BACKFILL, TYPE 1 7,051.000 CYS
33 211-09265 STRUCTURAL BACKFILL, TYPE 2 319.000 CYS
34 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,384.000 CYS
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,625.000 TON
36 303-01180 COMPACTED AGGREGATE, NO. 53 159.000 TON
37 306-08432 MILLING, APPROACH 57.000 SYS
38 401-06264 PROFILOGRAPH, HMA LUMP LUMP
39 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,890.000 TON
40 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 3,141.000 TON
41 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 4,149.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 9,366.000 LFT
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,366.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 9,366.000 LFT
45 402-10084 HMA FOR TEMPORARY PAVEMENT, B 230.000 TON
46  406-05520 ASPHALT FOR TACK COAT 25.000 TON
47 502-11543 PCCP, 4 IN. 48.800 SYS
48 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
49 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -32947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 601-02241 GUARDRAIL, REMOVE 2,183.000 LET
51 601-06037 GUARDRAIL END TREATMENT, I 17.000 EACH
52 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
53 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,981.000 LEFT
54 603-93373 FENCE, PEDESTRIAN 766.000 LET
55 603-93373 FENCE, PEDESTRIAN 1,019.000 LET
56 604-05528 HMA FOR SIDEWALK 1,038.000 TON
57 604-06070 SIDEWALK, CONCRETE 144.000 SYS
58 604-07894 CURB RAMP, CONCRETE, A 5.000 SYS
59 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
60 604-07898 CURB RAMP, CONCRETE, D 36.000 SYS
61 604-07901 CURB RAMP, CONCRETE, G 194.000 SYS
62 604-07902 CURB RAMP, CONCRETE, H 104.000 SYS
63 604-07903 CURB RAMP, CONCRETE, K 61.000 SYS
64 604-07904 CURB RAMP, CONCRETE, L 33.000 SYS
65 604-44251 STEPS, CONCRETE 2.000 CYS
66 604-92237 HAND RAIL, STEEL 16.000 LET
67 605-06120 CURB, CONCRETE 727.000 LET
68 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 9,375.000 LFT
69 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 2,154.000 LEFT
70 605-09131 CURB AND GUTTER TURNOUT CONCRETE 13.000 LET
71 607-06335 PAVED SIDE DITCH, A 1,040.000 LET
72 610-07487 HMA FOR APPROACHES, TYPE B 975.000 TON
73 610-08446 PCCP FOR APPROACHES, 6 IN 1,741.000 SYS
74 610-09108 PCCP FOR APPROACHES, 9 IN 783.000 SYS
75 611-06497 MAILBOX ASSEMBLY, SINGLE 25.000 EACH
76 615-06490 RIGHT OF WAY MARKER 39.000 EACH
77 615-06505 MONUMENT, B 31.000 EACH
78 615-06510 MONUMENT, C 1.000 EACH
79 616-02320 GEOTEXTILES 565.000 SYS
80 616-05688 RIPRAP, CLASS 1 161.000 TON
81 616-06405 RIPRAP, REVETMENT 127.000 TON
82 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
83 621-02770 EROSION CONTROL BLANKET 2,853.000 SYS
84 621-06545 FERTILIZER 3.000 TON
85 621-06554 SEED MIXTURE, U 504.000 LBS
86 621-06557 SEED MIXTURE, T 253.000 LBS
87 621-06565 MULCHING MATERIAL 11.000 TON
88 621-06567 WATER 5.000 kGAL
89 621-06570 TOPSOIL 440.000 CYs
90 621-06575 SODDING, NURSERY 1,029.000 SYS
91 628-09402 FIELD OFFICE, B 18.000 MOS
92 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 18.000 MOS
93 628-09409 MOBILE INTERNET SERVICE 18.000 MOS
94 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
95 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
96 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
97 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 36.000 MOS

98 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 2.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -32947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 714-11120 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 72.000 LFT
100 714-96273 HEADWALL, RECONSTRUCT LUMP LUMP
101 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 13,854.000 LET
102 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 326.000 LEFT
103 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,044.000 LFT
104 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,624.000 LFT
105 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,798.000 LET
106 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 3,312.000 LFT
107 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,444.000 LEFT
108 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 194.000 LEFT
109 715-09064 VIDEO INSPECTION FOR PIPE 10,222.000 LET
110 715-09475 STORMWATER QUALITY STRUCTURE 2.000 EACH
111  715-46000 PIPE END SECTION, DIA 12" 6.000 EACH
112 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
113 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
114 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
115 718-06531 OUTLET PROTECTOR, 3 4.000 EACH
116 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
117 718-52610 AGGREGATE FOR UNDERDRAINS 882.000 CYs
118 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,867.000 SYS
119 720-02442 PIPE, PLUG EXISTING 3.000 EACH
120 720-08241 MANHOLE, K15, MODIFIED 35.000 EACH
121 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
122 720-45030 INLET, E7 6.000 EACH
123 720-45410 MANHOLE, C4 20.000 EACH
124 720-91973 MANHOLE, H4 4.000 EACH
125 720-93409 INLET, B15, MODIFIED 7.000 EACH
126 720-98174 INLET, B15 21.000 EACH
127 720-98555 INLET, C15 24.000 EACH
128 731-93945 FACE PANELS, CONCRETE 9,154.000 SFT
129 731-93946 WALL ERECTION 9,154.000 SET
130 731-93947 LEVELING PAD, CONCRETE 925.000 LET
131 734-10240 CUT-WALL, NO. 4,220.000 SET
132 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
133 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
134 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
135 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 28,103.000 LET
136 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 36.000 LEFT
137 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
138 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
139 801-06645 CONSTRUCTION SIGN, B 85.000 EACH
140 801-06775 MAINTAINING TRAFFIC LUMP LUMP
141 801-07118 BARRICADE, III-A 300.000 LEFT
142 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 760.000 LEFT
143 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 180.000 LEFT
144 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
145 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 680.000 LEFT
146 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 65.000 LET

147 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 22.000 SET
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 315.000 SFT
149 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 28.000 SFT
150 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 90.000 SFT
151 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
152 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 6.000 EACH
153 805-09366 SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN 6.000 EACH
154 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 13.000 LET
155 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 504.000 LET
156 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 83.000 LET
157 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 1,171.000 LET
158 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 573.000 LET
159 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,939.000 LET
160 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 135.000 LET
161 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 212.000 LET
162 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
163 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

164 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 439.000 LFT



280 CONTRACT ID R -34776-A
DESCRIPTION QUANTITY
ENHANCEMENT, STREETSCAPE

CONSTRUCTION ENGINEERING LUMP

LIQUIDATED DAMAGES 1
CONTRACT LIENS 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1
QUALITY ADJUSTMENTS, FAILED MATERIALS 1
PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1
QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1
MOBILIZATION AND DEMOBILIZATION LUMP

CLEARING RIGHT OF WAY LUMP

SIDEWALK, CONCRETE, REMOVE 279.
EXCAVATION, COMMON 296.
TEMPORARY INLET PROTECTION 10.
SUBGRADE TREATMENT, TYPE V 351.
COMPACTED AGGREGATE, NO. 53, BASE 194.
HMA PATCHING, TYPE B 140.
PCCP, 6 IN 11.
PCCP, 7 IN 351.
PAVERS 276.
GEOTEXTILES 276.
GEOTEXTILES 33
BENCH 8
BICYCLE RACK 3
TRASH RECEPTACLE 4
MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.
MULCHED SEEDING T, CONVENTIONAL MIX 127
MULCHED SEEDING, U 127
TOPSOIL 27
MULCH, HARDWOOD SHREDDED BARK 3
TREE GRATE 10
PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 14.
FIELD OFFICE, B 6
CONSTRUCTION SIGN, A 2
CONSTRUCTION SIGN, B 18
MAINTAINING TRAFFIC LUMP

BARRICADE, III-B 166.
SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 154.
SIGN, SHEET, WITH LEGEND 0.080" 46
SIGN, SHEET, WITH LEGEND 0.100 IN 18
SIGN POST 2
SIGN FOUNDATION 2
SIGN BRACKET FOR STREET NAME 6
STREET NAME IDENTIFICATION SIGN 6
DECORATIVE 13
DECORATIVE 13
HANDHOLE, LIGHTING 2
WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,959.
LIGHTING FOUNDATION, 13.
LIGHT POLE 13.
LUMINAIRE, 13.

CALL ORDER

ITEM NO.
SECTION NO.

1 105-06845
2 109-08359
3 109-08360
4 109-08443
5 109-08444
6 109-09489
7 109-11362
8 110-01001
9 201-52370
10 202-52710
11 203-02000
12 205-06933
13 207-09895
14 301-07448
15 304-07490
16 502-06627
17 502-11564
18 604-07569
19 616-02320
20 616-02320
21 618-03812
22 618-04181
23 618-97672
24 621-01004
25 621-02363
26 621-06560
27 621-06570
28 621-98038
29 622-04648
30 622-05649
31 628-09402
32 801-06640
33 801-06645
34 801-06775
35 801-07119
36 802-05701
37 802-09838
38 802-09840
39 802-11648
40 802-11649
41 802-90623
42 802-97812
43 805-08102
44 805-08102
45 807-02191
46 807-02426
47 807-04653
48 807-04654
49 807-04866
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CALL ORDER : 280 CONTRACT ID : R -34776-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, STREETSCAPE
50 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,412.000 LFT
51 807-86810 SERVICE POINT, II 1.000 EACH
52 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,412.000 LET
53 807-86910 CONNECTOR KIT, UNFUSED 15.000 EACH
54 807-86915 CONNECTOR KIT, FUSED 15.000 EACH
55 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 33.000 EACH
56 807-86930 INSULATION LINK, NON-WATERPROOFED 52.000 EACH

57 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
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CALL ORDER : 590 CONTRACT ID : B -33437-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, OTHER CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 987.000 CYs
14 203-02070 BORROW 1,355.000 CYs
15 203-51223 EXCAVATION, WATERWAY 180.000 CYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 17.600 TON
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.800 TON
18 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
19 205-06934 TEMPORARY MULCH 1.200 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 195.000 TON
21 205-06937 TEMPORARY SILT FENCE 1,112.000 LET
22 205-09543 NO 2 STONE 100.000 TON
23 205-11591 TEMPORARY SEED MIXTURE 72.000 LBS
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 132.000 CYS
25 207-08265 SUBGRADE TREATMENT, TYPE IIA 1,524.000 SYS
26 211-02050 B BORROW 390.000 CYs
27 211-06467 AGGREGATE FOR END BENT BACKFILL 38.000 CYs
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 10.000 CYsS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 460.000 TON
30 302-07455 DENSE GRADED SUBBASE 24.000 CYSs
31 303-01180 COMPACTED AGGREGATE, NO. 53 106.000 TON
32 304-07493 WIDENING WITH HMA, TYPE B 16.200 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN 480.000 SYS
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 135.000 TON
35 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 159.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 565.000 LET
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 365.000 LET
38 401-11785 LIQUID ASPHALT SEALANT 565.000 LEFT
39 402-10084 HMA FOR TEMPORARY PAVEMENT, B 27.000 TON
40 406-05521 ASPHALT FOR TACK COAT 1,891.000 SYS
41 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
42 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 243.800 LEFT
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 142.000 SYS
46 610-07487 HMA FOR APPROACHES, TYPE B 43.000 TON
47 615-06490 RIGHT OF WAY MARKER 14.000 EACH
48 615-06505 MONUMENT, B 5.000 EACH
49 616-02320 GEOTEXTILES 2,059.000 SYS
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CALL ORDER : 590 CONTRACT ID : B -33437-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, OTHER CONSTRUCTION
50 616-05689 RIPRAP, CLASS 2 1,106.000 TON
51 616-06405 RIPRAP, REVETMENT 15.000 TON
52 616-06451 RIPRAP, UNIFORM 40.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
54 621-02770 EROSION CONTROL BLANKET 824.000 SYS
55 621-06559 MULCHED SEEDING, R 2,294.000 SYS
56 621-06559 MULCHED SEEDING, R 685.000 SYS
57 621-06567 WATER 0.800 kGAL
58 621-06574 SODDING 280.000 SYS
59 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 6.000 EACH
60 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 22.000 EACH
61 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
62 628-09402 FIELD OFFICE, B 8.000 MOS
63 701-09558 TEST PILE, INDICATOR, PRODUCTION 90.000 LEFT
64 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
65 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
66 701-95780 PILE, STEEL H, HP 12 IN X 74 210.000 LET
67 702-04325 TEMPORARY SHORING LUMP LUMP
68 702-92857 CONCRETE, C, SUBSTRUCTURE 25.800 CYs
69 703-06029 REINFORCING BARS, EPOXY COATED 29,935.000 LBS
70 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 314.000 EACH
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 80.200 CYs
72 706-06344 RAILING, STEEL TsS-1 112.500 LET
73  707-09862 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 27 IN X 48 IN 252.000 LET
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 132.000 LET
76 715-05407 PIPE, END BENT DRAIN, 6 IN 96.000 LEFT
77 715-46005 PIPE END SECTION, DIA 15" 3.000 EACH
78 720-90984 MANHOLE, C2 1.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
81 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 22.000 LET
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 48.000 LEFT
87 801-07119 BARRICADE, III-B 72.000 LET
88 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 300.000 LET

89 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 70.000 LFT



